DEPARTMENT OF TRANSPORTATI ON
OLYMPI A, WASHI NGTON 98504

PAGE: 1

DATE: 6/4/2001
DOT_RGGEB03

Bl D OPENI NG FORM

SR 20

CASCADE RD VI C TO BACON CREEK RD VIC
AND GOODELL CRK BR TO DI ABLO RD VIC
01A028

Bl DDERS AND BI DS

LOCATI ON:  SKAG T, WHATCOM

Bl DDER Bl DDER Bl D OPENI NG DATE: 06/ 27/2001
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW BI DDERS
TOTAL TOTAL

Bl DDER Bl DDER

TOTAL TOTAL

QUANTI TY DESCRI PTI ON | TEMEUNIT PRICE UNIT PRICE/UNI T PRI CE
LUMP SUM MOBI LI ZATI ON 1

LUMP SUM REMOVAL OF STRUCTURE AND OBST 2

2898 L. F. REMOVI NG ASPHALT CONC. CURB 3

3900.6 L.F. REMOVI NG GUARDRAI L 4

64 EACH REMOVI NG GUARDRAI L ANCHOR 5

251 EACH REMOVI NG GUI DE POST 6

129500 L. F. REMOVI NG TEMPORARY PAVEMENT N 7

22 EACH REMOVI NG PLASTI C TRAFFI C MARK 8

169 S. F. REMOVI NG PLASTI C CROSSWALK LIj 9

2000 EST. FORCE ACCOUNT Pl PE REMNANT RE 10

2096 C Y. ROADWAY EXCAVATI ON I NCL. HAUL 11

698 S.Y. PAVEMENT REPAI R EXCAVATION IN 12

120 TON QUARRY SPALLS 13

18 L. F. SAFETY BARS FOR CULVERT PIPE| 14

3280 TON CRUSHED SURFACI NG BASE COURSE 15

49. 32 TON ASPHALT FOR TACK COAT 16

7566 EST. ANTI - STRI PPI NG ADDI Tl VE 17

15000 EST. CRACK SEALI NG 18

10951 S.Y. PLANI NG Bl TUM NOUS PAVEMENT 19

320 L. F. W DE LI NE PLANI NG 20

13448 TON ASPHALT CONC. FOR PRELEVELI N 21

146 TON ASPHALT CONC. FOR PAVEMENT RE 22

23154 TON ASPHALT CONC. PAVEMENT CL. B| 23

43000 CALC (JOB M X COVPLI ANCE PRI CE ADIL 24

12305 CALC |COMPACTI ON PRI CE ADJUSTMENT 25

332.5 TON ASPHALT CONC. APPROACH CL. B| 26

448 L. F. SAWCUT AND SEAL TRANSVERSE J 27

25000 EST. | TEMPORARY WATER POLLUTI ON ER( 28




DEPARTMENT OF TRANSPORTATI ON

DATE: 6/4/2001

P2 OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM

QUANTI TY DESCRI PTI ON | TEM#/UNIT PRICE/UNIT PRICE/UNIT PRI CE
14 L.F. CEMENT CONC. BARRI ER CURB 29
1639 L. F. EXTRUDED CURB 30
62.5 L. F. BEAM GUARDRAI L TYPE 1 31
4 EACH BEAM GUARDRAI L TRANSI TI ON SE( 32
9 EACH BEAM GUARDRAI L TRANSI TI ON SE( 33
2 EACH BEAM GUARDRAI L TRANSI TI ON SE( 34
7 EACH BEAM GUARDRAI L TRANSI TI ON SE( 35
1 EACH BEAM GUARDRAI L TRANSI TI ON SE( 36
4 EACH BEAM GUARDRAI L TRANSI TI ON SE( 37
53 EACH BEAM GUARDRAI L FLARED TERM N/ 38
3535.1 L. F. WEATHERI NG ST. BEAM GUARDRAI L 39
11300 L.F. | WEATHERI NG ST. BEAM GUARDRAI| 40
737.5 L.F. | WEATHERI NG ST. BEAM GUARDRAI| 41
104 L. F. WEATHERI NG ST. BEAM GUARDRAI| 42
1 EACH BEAM GUARDRAI L ANCHOR TYPE 1| 43
1 EACH BEAM GUARDRAI L ANCHOR TYPE 7 | 44
1914.6 L. F. |RAI SING EXI STI NG BEAM GUARDRA 45
33 EACH BLOCK REPLACENMENT 46
3865.5 L. F. | REMOVI NG EXI STI NG CONCRETE E 47
2731.5 L.F. | RESETTI NG CONCRETE BARRI ER | 48
71 L.F. PRECAST CONC. BARRIER TYPE 2| 49
1 EACH PERVANENT | MPACT ATTENUATOR | 50
307 EACH FLEXI BLE GUI DE POST 51
187000 L.F. |PAINT LINE 52
9724 L. F. PLASTI C LI NE 53
1066 L.F. PLASTI C W DE LI NE 54
400 L. F. PAI NTED BARRI ER LI NE 55
128 S. F. PLASTI C CROSSWALK LI NE 56
430 L.F. PLASTI C STOP LI NE 57
15 EACH PLASTI C TRAFFI C ARROW 58
178 EACH PLASTI C DRAI NAGE MARKI NG 59
129500 L. F. TEMPORARY PAVEMENT MARKI NG 60
LUVP SUM PERMVANENT SI GNI NG 61
LUVP SUM TRAFFI C CONTROL 62
348 S.F. CONSTRUCTI ON SI GNS CLASS A 63
5 EACH MONUMENT CASE, COVER, AND PIF 64
20 EACH ADJUST MONUMENT CASE AND COVE 65
2 EACH ADJUST MANHOLE 66
6 EACH ADJUST CATCH BASI N 67
2 EACH ADJUST JUNCTI ON BOX 68
6000 EST. ROADSI DE CLEANUP 69
5000 EST. REI MBURSEMENT FOR THI RD PARTY 70
-1 CALC M NOR CHANGE 71
LUVP SUM SPI LL PREVENTI ON PLAN 72
LUVP SUM TUNNEL PAI NTI NG 73




